## **RFQ#TLARC-740 COUNTY OF RIVERSIDE TLMA ABATEMENT/DEMOLITION PROJECT** REMOVAL AND PROPER DISPOSAL OF RUBBISH/ DEBRIS AND WASTE ABATEMENT AND/OR DEMOLITION PROJECT

Close Date 6/5/2023 Recap Published 6/20/2023 Date

PROPERTY LOCATION: 2 Parcels north o 3 Parcels north of 17985 Hombre Lane, Murrieta, CA 92562

APN: 932-300-016

CASE# CVAR210736- accumulated rubbish; 2VZO220278- excessive outside storage

| Vendor                           |                                       |     |           |                     |    | SINGH GROUP, INC.<br>San Marcos, CA |    |             |    | SOCAL REMOVAL<br>Santa Ana, CA |    |             |  |
|----------------------------------|---------------------------------------|-----|-----------|---------------------|----|-------------------------------------|----|-------------|----|--------------------------------|----|-------------|--|
| DIR / License                    |                                       |     |           |                     |    | Yes                                 |    |             |    | Yes                            |    |             |  |
|                                  | Item Name                             | Qty | Unit      | Taxable (Yes or No) |    | Unit Price                          |    | Total Price |    | Unit Price                     |    | Total Price |  |
|                                  | Demolition of Structure (s)           | 1   | EA        | NO                  |    | N/A                                 |    | N/A         |    | N/A                            |    | N/A         |  |
|                                  | Removal/Disposal of Trash/Rubbish/Deb | 1   | EA        | NO                  | \$ | 159,000.00                          | \$ | 159,000.00  | \$ | 70,000.00                      | \$ | 70,000.00   |  |
|                                  | Removal/Disposal of Salvageable Items | 1   | EA        | NO                  |    | Included                            |    | Included    | \$ | 2,500.00                       | \$ | 2,500.00    |  |
|                                  | Removal/Disposal of Hazardous Waste   | 1   | EA        | NO                  |    | Included                            |    | Included    | \$ | 4,000.00                       | \$ | 4,000.00    |  |
|                                  | Removal/Disposal of Asbestos          | 1   | EA        | NO                  |    | Included                            |    | Included    | \$ | 31,500.00                      | \$ | 31,500.00   |  |
|                                  | Removal/Disposal of Tires             | 1   | EA        | NO                  |    | N/A                                 |    | N/A         | \$ | 2,500.00                       | \$ | 2,500.00    |  |
|                                  | Other:                                | 1   | EA        | NO                  |    |                                     |    |             | \$ | 14,000.00                      | \$ | 14,000.00   |  |
|                                  |                                       |     | SUB TOTAL |                     | \$ | 159,000.00                          | \$ | 159,000.00  | \$ | 124,500.00                     | \$ | 124,500.00  |  |
|                                  | Subcontractor List                    |     |           |                     |    | Y                                   | ES | 5           |    | Yes                            |    |             |  |
|                                  | FB/Addendums                          |     |           |                     |    | YES                                 |    |             |    | Yes                            |    |             |  |
|                                  | Payment Terms                         |     |           |                     |    | Lump Sum                            |    |             |    | Lump Sum                       |    |             |  |
|                                  | Preference                            |     |           |                     |    | No                                  |    |             |    | No                             |    |             |  |
| Estimated time for completetion: |                                       |     |           |                     |    |                                     |    |             |    | 45 days                        |    |             |  |
|                                  |                                       |     |           | GRAND TOTAL         | \$ | 159,000.00                          | \$ | 159,000.00  | \$ | 124,500.00                     | \$ | 124,500.00  |  |

Notes:

The County has determined SOCAL REMOVAL, to be the lowest, responsive and responsible bidder for TLARC-RFB-740, in meeting the department needs to provide services for Riverside County County AREMOVAL AND PROPER DISPOSAL OF RUBBISH/ DEBRIS AND WASTE

ABATEMENT AND/OR DEMOLITION PROJECT Project and recommended for award pending further anaylsis by County.

Method of Award was evaluated on the proposed projected cost of services in the submitted bid.

he County reserves the right to reject any or all offers, to waive any discrepancy or technicality and to split or make the award in any manner determined by the County to be most advantageous to the County.

This is a TENTATIVE Award Notification Only.

Vendor(s) are NOT authorized to begin work/services or deliver products without first receiving an authorized signed purchase order or signed contract from the Purchasing Agent. The County is not responsible for payment for work/services done or products delivered without a signed purchase order or signed contract.

Accounting String Account Fund Dept ID

**Project** 

**Activity** 

Code Enforcement Approver (Signature)

Date