	Econo Fence		Fence Corp		Judge Netting		
1. Mobilization / Demobilization	\$	1,500.00	\$	20,972.00	\$	3,600.0	
2. Netting Material Cost	\$	65,000.00	\$	24,000.00	\$	50,500.0	
3. Labor cost to remove existing netting and replacing	\$	75,000.00	\$	60,000.00	\$	48,700.0	
4. Other Labor	\$	5,000.00	\$	-	\$	-	
5. Other Material	\$	2,500.00	\$	1,500.00	\$	-	
Base Bid (List sum of items 1 – 5)	\$	149,000.00	\$	106,472.00	\$	102,800.0	
6. Optional – Replacement of Steel Cable	\$	23,000.00	\$	3,000.00	\$	22,900.0	
7. Optional - Earthworks	\$	21,000.00	\$	1,000.00	\$	7,800.0	
Base Bid (List sum of items $1 - 7$)	\$	193,000.00	\$	110,472.00	\$	133,500.0	
10% Project Contingency	\$	19,300.00	\$	11,047.20	\$	13,350.0	
Total (Base Bid + Optional Items + Contingency)	\$	212,300.00	\$	121,519.20	\$	146,850.0	
Required a	dditional information	& documents inc	cluded from bid re	sponse:	-		
Payment Terms	Progress Payments	5	Progress Payments	-	Progress Paymer	nts	
Time for Completeion	15 days		15 days		15 days		
Designation of Subcontractors listed	N/A		West Coast Netting	g Inc - 81%	N/A		
Sub-Contractor's info			Contract's License	#766160, B,			
			7/31/25, DIR# 100	00001542,			
	N/A		6/30/24		N/A		
Bid Bond Form or Cash Check submitted	Bid Bond		Bid Bond		Bid Bond		
Contractor's License No.	337734		886544		779080		
Contractor's License Classification	C13 & B		C13 & B		C13, A, C10, HAZ, & C61/D31		
Contractor's License Expiration	9/30/2025		10/31/2024		12/31/2024		
DIR Registration No.	1000001395		100000850		1000005816		
DIR Expiration	6/30/2025		6/30/2025		6/30/2024		
Non Collusion Declaration Form submitted	Yes	Yes		Yes		Yes	